
STATE ENGINEER’S REPORT 
April 15, 2016 Transportation Board Meeting 

 125 projects under construction     $1,848 Million 
 

 27 projects finalized in March      $233.1 Million 
 

 Fiscal Year to date:      129 projects finalized 



Summary of Construction Contracts 

* Non-consent (Contract) items 

Item Highway Low bid
State 

Estimate Difference Percent
3f Local $817,918.42 $926,152.60 ($108,234.18) -11.7%
3g Local $69,969.00 $69,248.00 $721.00 1.0%
3h Local $156,256.00 $153,200.00 $3,056.00 2.0%
3i SR68 $324,796.33 $350,612.00 ($25,815.67) -7.4%
3j US180 $459,704.66 $508,742.50 ($49,037.84) -9.6%
3k US191 $4,423,686.85 $4,583,198.10 ($159,511.25) -3.5%
3l SR202L $3,433,954.44 $3,942,118.04 ($508,163.60) -12.9%

3m SR260 $1,419,000.00 $1,517,007.15 ($98,007.15) -6.5%

9a* Local $652,652.00 $474,217.20 $178,434.80 37.6%
9b* Local $1,613,000.00 $1,391,525.50 $221,474.50 15.9%
9c* I-10 $9,622,895.19 $14,653,381.85 ($5,030,486.66) -34.3%
9d* Local $339,800.00 $195,000.00 $144,800.00 74.3%
9e* SR87 $634,697.00 $527,250.00 $107,447.00 20.4%

TOTAL THIS MONTH $23,968,329.89 $29,291,652.94 ($5,323,323.05) -18.2%
TOTAL FY TO DATE $400,305,512.88 $414,429,173.79 ($14,123,660.91) -3.4%



Agenda Item 9a: Tohono O’Odham Nation 

Low Bid 

State Estimate 

$ Over 

% Over 

$    652,652.00  

$   474,217.20 

$   178,434.80 

37.6% 

Recommendation:  Award 
Reasons for Difference: 
• Borrow 
• Guard Rail Terminal 
• Bridge Barrier 



Town of Prescott Valley; 

Lakeshore Dr – SR 89A 

Agenda Item 9b: Prescott Valley 

Low Bid 

State Estimate 

$ Over 

% Over 

$  1,613,000.00  

$  1,391,525.50  

$     221,474.50 

15.9% 

Recommendation:  Award 
Reasons for Difference: 
• Aggregate Base 
• Handrail 
• Concrete Sidewalk 



I-10: US 60 – MP 42

Agenda Item 9c: I-10 

Low Bid 

State Estimate 

$ Under 

% Under 

$  9,622,895.19  

$14,653,381.85  

($5,030,486.66) 

(34.3%) 

Recommendation:  Award 
Reasons for Difference: 
• Removals by Milling 
• Asphalt Binder (PG76-16) 
• Asphaltic Concrete (SHRP EP) 



Agenda Item 9d: Kingman 

Recommendation:  Postpone 
Reasons for Difference: 
• Visitor Center Rehabilitation 
• Other Miscellaneous Work 

Low Bid 

State Estimate 

$ Over 

% Over 

$    339,800.00 

$    195,000.00 

$    144,800.00 

74.3% 



Agenda Item 9e: SR 87 

Low Bid 

State Estimate 

$ Over 

% Over 

$  634,697.00  

$  527,250.00  

$  107,447.00 

20.4% 

Recommendation:  Award 
Reasons for Difference: 
• Tree Removal 
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